E P A Task Order Activity Document - START
START 3 CONTRACT #: EP-S7-06-01

Activity Type: Removal Created On: 1/19/2012
Task: Sampling, Analytical and Summary Report DPO/PO: Roy Crossland
General Task Description: Conduct Soil sampling and provide Task Monitor: Eric Daly
analytical services with a Detailed Trip Report Task Codes:

Estimated Completion Date: End of Contract Period (7/31/12)

Site/Project Name: Riverside Avenue Site Estimated Cost: See IGCE
City, State, Zip: Newark, New Jersey 07105

Site ID No: 02PC

Funds Source: CERCLA Deliverable: Trip Report
Overtime: Yes
Reference: No

Expenditure Limit: Staffing:

New Sub-Task Order to TO #115 Priority: High

Start Date: 1/19/2012

Specific Element(s): In accordance with the contract statement of work, the contractor shall conduct the
following tasks:

1. Sample collection and Analysis-Delineation of contamination of Underground Storage Tank
{UST) Farm

& The UST farm (perimeter surrounding the two rows of 5 UST, map attached) is approximately
75 feet long and 50 feet wide. Each UST is 8 foot in diameter and 30 feet in length. ERRS will
excavate 6 test trenches around the outside of the UST farm (2 along the 75 foot stretch and 1
in the middie of the 50 foot side). Each trench will consist of three vertical sample levels. Gne
sample obtained from Tetra Tech at 4 feet below grade (approximately in the middle of the
UST), one sample taken above the saturation zone (approximately 8 feet below grade at
groundwater level), and one sample taken about 10 feet below grade (approximately 2 feet
below the base of the tank). ERRS will also attempt to excavate deeper in order to determine
if there is a clay layer. it is estimated that this initial sampling phase will take about 3 days. All
open trenches will be excavated compliant with appropriate safety regulations.

b.  Tetra Tech is to set up laboratory services that can accept sediment samples for analysis of
the following parameters: Dioxin, Metals (TAL), VOC, SVOC,PCB, PEST/HERB.

c. Second Phase Sampling of UST farm. Same criteria as 2a. but with more selective
parameters based on initial phase sampie results and new test trench locations identified after
analysis of data results

2. Culminate and document field activity and sampie results in a Final Cleanup Report (Simitar
to a Remedial Action Report if the site was on the NPL). '
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UNDERGROUND TANK FIELD AS OF 5/1/2011



